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REQUEST FOR PROPOSAL #24-01 
 

Estimation of the Load Rating of Existing Highway 
Bridges Based on Bridge Weigh-In-Motion Data 

 
POSTED DATE:   4/1/2024  
CLOSE DATE:  4/30/2024 at 11:59 p.m. CST 

 
Submit Proposals to:  ICTProjectManagement@illinois.edu 

 

 
BACKGROUND 
 
As a state that receives a large amount of truck traffic, Illinois Department of Transportation’s 
bridges help carry large amounts of truck traffic, both in number of trucks as well as tonnage. To 
facilitate this process, the Bureau of Bridges and Structures employs a wide variety of measures 
to make sure that trucks cross the state’s bridges and structures in the safest manner with the 
fewest deviations from their planned routes. 
 
To ensure safety and uninterrupted functionality, IDOT evaluates bridges for their reserve 
capacity for live loads per AASHTO load and resistance factor rating (LRFR) bridge 
specifications and Illinois statutes, which inform important maintenance decisions by IDOT (e.g., 
rehabilitation, load posting, or closure). As a result, load rating estimation is an essential 
management tool for IDOT. Previous works have shown that conventional analytical load ratings 
without bridge-specific information can often result in overly conservative load ratings. Live load 
factors specified by AASHTO LRFR are calibrated based on a broad collection of historical and 
conservative truck loads that do not necessarily reflect the actual traffic conditions of each 
bridge for which they are used. 

PROJECT INFORMATION  
 
Funds:  $500,000 total (includes a required 25% cost share of 

$125,000 from proposing agency) 
Estimated Contract Term:  36 months 
Projected Start Date:   8/16/2024 
 

mailto:ICTProjectManagement@illinois.edu
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OBJECTIVE 
 
The objective of this research is to utilize the data from bridge weigh-in-motion (BWIM) systems 
for load ratings. This objective can be achieved by 1) using BWIM load data to determine LRFR 
load factors specific to the bridge, 2) extracting BWIM strains to determine live load distribution 
factors, and 3) using speed data to determine site-specific dynamic load allowance. 
 
RESEARCH TASKS AND REQUIRED DELIVERABLES 
 
The proposed research will address the following tasks.  
 
Task 1 — Review the literature of the current practices, advancements, and challenges with 
BWIM programs. 
 
Task 2 — Develop proposed practices, policies, and methods to establish a BWIM program for 
IDOT. 
 
Task 3 — Instrument IDOT structures with BWIM equipment for collection of real-time data, 
including axle weight, axle spacing, and gross vehicle weight as well as speed and strain. 
Develop a process for extraction and post-processing of data for use in load rating calculations. 
 
Task 4 — Develop a BWIM system procedure including protocols for installation of BWIM 
instrumentation; collection of real-time data including axle weight, axle spacing, and gross 
vehicle weight speed, and strain; and extraction and post-processing of BWIM data for use in 
load rating calculations. 
 
Task 5 — Develop a procedure for calculating load ratings using BWIM data: determine LRFR 
live load factors based on BWIM load data, determine live load distribution factors based on 
BWIM strain data, determine dynamic load allowance based on BWIM speed data, and develop 
criteria for how often BWIM-based load ratings should be re-evaluated based on changes to 
load patterns in the future. 
 
Task 6 — Prepare a final report detailing the study’s process, findings, and recommendations.  
 
INSTRUCTIONS FOR SUBMITTING A PROPOSAL  
 
The proposal shall be prepared in accordance with the guidelines presented in Appendix A.  
 
By submitting a proposal, potential principal investigators are acknowledging they have read 
and understand the IDOT/ICT PI responsibilities and Guidebook and terms and requirements 
under the current IDOT/ICT Intergovernmental Agreement (IGA)*. 
 
Technical questions regarding the research project or RFP procedures should be submitted to 
the ICT Project Management team via email at ICTProjectManagement@illinois.edu within 14 
days of the posting date. Technical questions and answers will be posted on ICT’s website as 
they are received. 
 
* A new IGA will be effective July 1, 2024. Terms and conditions are not anticipated to change. 

https://ict.illinois.edu/research/resources-and-guidelines/PI-TRP-Resources
https://ict.illinois.edu/research/resources-and-guidelines
mailto:ICTProjectManagement@illinois.edu
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SPECIAL CONDITIONS FOR REVIEWING PROPOSALS AND 
AWARDING ICT FUNDS 
 
Please note that the following conditions will be applied when reviewing all received proposals 
and in awarding ICT funds: 
 

1) Preference will be given to Illinois universities (both public and private) when multiple 
proposals from this solicitation are reviewed and have identical scores. 

 
2) The award of this project is contingent upon the availability of funds at the time of 

award. 
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APPENDIX A: 
Guidelines for Preparing Proposals for the 

Illinois Center for Transportation 
 
Please use the following format when submitting Illinois Center for Transportation proposals for 
consideration. Proposals should be a maximum of 15 pages (excluding the cover page, itemized 
budget, budget justification and optional appendices) with a minimum 11pt font, standard 
margins, and in Adobe PDF file format. 
 
1. Cover Page 
 
 Use the cover page found here.  
 
2. Research Plan 
 

Clearly and concisely address the proposed approach for solving the issue described in 
the problem statement. The research plan should be subdivided into the following 
sections: 

 
 (a) Introduction, Including Research Objective 
 

Introduce the proposal and provide a concise overview of the research approach. 
Outline the objectives of the research project and explain the questions that will be 
answered by the research. 

 
  (b) Research Approach/Work Plan 
 

Include details of the research project and strategies to accomplish the project 
objectives. Itemize the tasks and provide clear explanation of the research approach, 
deliverables, and identify the research team lead for each task.  

 
(c) Anticipated Research Results 

 
State the anticipated research results and deliverables. 

 
(d) Expected Implementable Outcome(s) 

 
All IDOT/ICT research is expected to be implementable. Describe what implementable 
outcomes (e.g., specification, test, recommendations, etc.) are anticipated that will 
facilitate implementation of the research results. 
 

3. Qualifications and Accomplishments of the Research Team 
 

Identify who will perform the research and provide a brief explanation of each 
researcher’s qualifications and related research efforts.  

 
4. Other Commitments of the Research Team 
 

Outline the other commitments of the research team to demonstrate the ability to fulfill 
the commitments of the proposal. 

https://ws.engr.illinois.edu/sitemanager/getfile.asp?id=587
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5. Facilities and Equipment 
 

Describe the facilities and equipment available to conduct the research.  
 

6. Timeline Requirements 
 

Include a timeline of the research project’s tasks in this section. Describe the required 
time to complete the research, including final report preparation, ICT’s editing process, 
review of the report by the Technical Review Panel, and publication of the report. Please 
note the final report must be submitted in Section 508 compliant format at least three 
months before the project’s end date. Below is an example of a project timeline. 

 
Project Milestones  
(assuming an August 16 Start Date, and a 24 month project) 

2024 2025 2026 
8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 

1 Kickoff  Meeting                          
2 PI conducts Research                          
3 PI writes DRAFT report                            
4 PI Submits Final DRAFT report to ICT for editing                          
5 ICT Preliminary editing phase                          
6 PI/TRP editing phase                          
7 Final editing phase                          
8 Report published                          
 (Quarterly Progress Reports Due)                          
 (TRP Meetings)                          

 
7. Itemized Budget 
 

Provide an itemized project budget including the cost of personnel, consultants, 
subcontracts, equipment, materials, travel, indirect costs, and cost share. 
 
A minimum 25% of the total project budget must be cost share from the proposing 
agency. Under the new IGA effective July 1, 2024, the indirect cost rate used for 
institutions with a federally negotiated F&A rate cannot exceed 42.97% of the modified 
total direct costs. If the proposing agency does not have a federally negotiated rate, a 
10% de minimus rate must be used.  
 
Subaward costs from outside the proposing agency cannot exceed 50% of the total 
project budget without prior approval.  
 
A part of the cost share requirement may be fulfilled using unrecovered indirect costs. 
Any proposal submitted by an agency outside of the University of Illinois system that 
plans to use unrecovered indirect cost as cost share must submit a request for approval 
to IDOT/Federal Highway Administration. More information on this letter will be provided 
if a proposal is selected for funding.  
 
Please utilize ICT’s budget templates when submitting a proposal: UIUC Budget 
Template and Subawardee Budget Template.  
 

8. Budget Justification 
 

Include a budget justification that explains the itemized budget in narrative form. The 
budget justification shall provide sufficient detail so there is a clear understanding of how 

https://ws.engr.illinois.edu/sitemanager/getfile.asp?id=599
https://ws.engr.illinois.edu/sitemanager/getfile.asp?id=599
https://ws.engr.illinois.edu/sitemanager/getfile.asp?id=600
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the project costs were calculated and why they are necessary. The narrative discussion 
of the project cost categories and related line items should be presented in the same 
order as they appear in the itemized budget. If the project requires the purchase of 
equipment, out-of-state travel, or out-of- or in-state conference registration/attendance 
expense, please list and explain here. 

 
Under the terms of our IGA, equipment is defined as any tangible or intangible product, 
having a useful life of two years or more, an acquisition cost of at least $500, and solely 
purchased for use in the IDOT-ICT project. Equipment purchased on IDOT-ICT projects 
is to be returned to IDOT at the conclusion of the project, unless otherwise agreed upon. 
Equipment purchases on IDOT-ICT projects must have a signed pre-approval.  

 
Travel expenses should include, but are not limited to, travel to TRP meetings, travel for 
testing / sampling, etc. Any out-of-state travel expenses and any conference expenses 
charged to the project must have a signed pre-approval.  

 
Inclusion of equipment and travel expenses in the project budget and workplan 
does not meet the requirement for pre-approval. Signed, pre-approval request 
forms must be submitted prior to purchase of any equipment or travel meeting the 
above criteria to be considered allowable expenses on the project. Expenses not 
meeting this requirement may not be reimbursed.  
 

9. Cooperative Features (if appropriate) 
 

If assistance or cooperation is required from other agencies, public or private, to 
complete this proposed research, describe the plans for securing this assistance. 
 

10. Appendices (if appropriate) 
 

References or any additional materials deemed necessary may be provided here.  

 
 


